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ADDENDUM NO. 1 
 
Date: September 2, 2008 
 
To:                             Company                            Contact          Fax  
 Big-D Construction  Ryan Carter (801) 415-6900  
 Broderick & Henderson   Gary Broderick (801) 225-4697  
 Bud Mahas Construction  Steve Mahas (801) 531-0314  
 Chad Husband Construction Richard Marshall (801) 886-1784  
 CSM Construction Inc  Dan Noorda (801) 280-2813 
 Entelen Design-Build LLC Steven R. Burt (801) 542-8093 
 Garff Construction  Phil Henricksen (801) 972-1928 
 Hidden Peak Electric Co  Dereke Lee (801) 262-5689 
 McCullough Engineering  Jim McCullough (801) 466-4989 
 Veritas Inc  Dan A. Parkinson (801) 572-5899 
 Wade Payne Const  Wade Payne (801) 226-7772 
 
From: Wayne Smith, Project Manager, DFCM 
 
Reference: Building 1830 Remodel – Camp Williams 

Utah National Guard 
DFCM Project No.  08021480 

 
Subject: Addendum No. 1 
 
Pages Addendum Cover Sheet 2 pages 
 Revised Project Schedule 1 page 
 Architects Addendum 7 pages 
 Total 10 pages  
 

THIS PAGE ONLY FAXED – SEE DFCM WEBSITE FOR ENTIRE ADDENDUM 
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum 
apply to all drawings and specification sections whether referenced or not involving the portion of the 
work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this 
Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to 
Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
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Addendum No. 1 
Page No. 2 
 
 
 
1.1 SCHEDULE CHANGES:      See attached Revised Project Schedule 

1.1.1 Addendum Deadline date changed to Tuesday, September 2, 2008 at 12:00 Noon. 
1.1.2 Bid/Bid Bond submittal date changed to Tuesday, September 9, 2008 at 2:30 PM. 
1.1.3 Sublist submittal date changed to Wednesday, September 10, 2008 by 2:30 PM. 

 
1.2 GENERAL ITEMS: Architect’s addendum consisting of  drawings and clarifications 
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Stage II 
PROJECT SCHEDULE – REVISED 

PER ADDENDUM NO. 1 DATED SEPTEMBER 2, 2008 
 

PROJECT NAME:  BUILDING 1830 REMODEL - CAMP WILLIAMS 
     UTAH NATIONAL GUARD – RIVERTON, UTAH 
DFCM PROJECT NO:  08021480 

Event Day Date Time Place 
Stage II Bidding Documents 
Available 

Thursday August 21, 2008 12:00 NOON DFCM 
4110 State Office Building 
SLC, UT and the DFCM web 
site* 

Mandatory Pre-bid Site 
Meeting  
 

Monday August 25, 2008 9:00 AM Building 1190 - Camp Williams 
17800 South Redwood Road 
Riverton, UT 

Deadline for Submitting 
Questions 
 

Wednesday August 27, 2008 5:00 PM Wayne Smith – DFCM 
E-mail wfsmith@utah.gov 
Fax (801)-538-3267 

Addendum Deadline 
(exception for bid delays) 

Tuesday September 2, 2008 12:00 NOON DFCM web site* 

Prime Contractors Turn in 
Bid and Bid Bond  

Tuesday September 9, 2008 2:30 PM DFCM 
4110 State Office Building 
SLC, UT 

Subcontractors List Due 
 

Wednesday September 10, 2008 2:30 PM DFCM 
4110 State Office Building 
SLC, UT 
Fax 801-538-3677 

Substantial Completion  
Date 
 

Wednesday December 31, 2008   

 
* NOTE:  DFCM’s web site address is http://dfcm.utah.gov  
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM 
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 Addendum No. 01
Project: Building 1830 Remodel Date: 25 August 2008

Address: Camp Williams Project No.: 0763.01

City, State: Riverton, Utah Owner No.: 08021480

Owner: DFCM

To all Bidders of Record:

This addendum forms a part of the contract documents and modifies the original specifications and drawings as noted

below.  Items of general information are included without reference to the plans and specifications.  Revisions to the

specifications are referenced by page number and paragraph heading on that page.  Revisions to the drawings are

reference by the drawing number.  Unless otherwise stated, any changes herein offset only the specific drawings, words,

or paragraphs mentioned, and the balance of the drawings and specifications remain in full force.  Acknowledge receipt of

this addendum in the space provided on the Bid form.  Failure to do so will subject the Bidder to disqualification.

 ADDENDUM

Item Section or
No. Sheet No. Description

General Items:

1 -1 General Clarification:  The revision bubbles #1,2 & 3 in the drawings refer to revisions
due to DFCM review comments.

1 -2 General Clarification: Base bid and alternates
Base Bid: Area between grids B and G+6'-8" and grids 1 & 4.  Including
landing in Storage area 101 near grids B and 2.  Wall to enclose electrical room
near grids B & 3.  The power and lighting in Training Room 119 is included in
Base Bid.  The Hallway 115A, Storage 119A and 119B included in base bid.
Alternate #1: Area between grids A & B and 2 & 3 architectural, mechanical and
electrical systems is in Alternate #1.
Alternate #2: Power for the mechanical unit included in Alternate #2.  The 
Interior finishes and mechanical for Training Lab 119 is in Alternate #2. 

Specifications Items:

1 -3 None

http://www.hfsa.com
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Item Section or

No. Sheet No. Description

Addendum No. 01 Page 2 of  3

Drawing Items:

1 -4 C3/AD101 Add Demolition keyed note #11 to Office 109 to “Remove existing carpet and 
rubber base.”

1 -5 AD101 Replace demo note #11 to demo note #12 in Office 110 to “Remove suspended
Lay-in, carpet and rubber base.

1 -6 AD101 Remove one cable (from the lower west corner to the upper east corner) of the 
x-bracing at grid G &  grid 1 that interferes with the new door opening 115B
(see also AE101).  
Reinstall the brace in the adjacent bay of the metal building in the same
orientation.  Connections for the brace, in the new location, shall be the same
as the original.  
Sister a new roof joist of equal section properties (C or Z) next to the existing
eave roof joist.  Size to fit.  Do this in both bays.  Lap splice the new joist and
connect with (20) #12 self tapping screws.  Screw the new joist to the existing
roof joist with #12 screws at 24” o.c. staggered.
Connect the new roof joist to the top of the original X-braced frame the same as
the existing eave joist.

1 -7 AD102 Delete demolition note #4 “Not used” and Add demolition note #4 “Remove 
existing door and retain and protect existing frame” to the exterior door #101A
in  Alternate #1 and #119 in Alternate #2.

1 -8 AD102 Add Demolition note #20 to Alternate #2, see AE102 for area of new 
mechanical unit.

1 -9 A5/AD401 Door Schedule: Delete 20 min. rating from door #101A and add 20 min. rating 
to door #101.

1 -10 C3/AE101 Replace interior elevation tag reference in Breakroom #108 from A1 to 
A2/AE401.

1 -11 AE101/AE102 Finish Schedule - Floor/Base D.  Delete “Walk-off carpet” and replace with “Not
used.”

1 -12 A3/AE102 Modify Alternate #2 reference bubble to only include the inside face of the 
Training Lab #119 on the west side about 7'-0" to the right of grid G.

1 -13 AE102 Add room & finish tag to Alternate #2 Training Room - on the east side between
grids G & J and 1 & 4.  The floor finish is “B”- VCT w/ coved rubber base and
Wall finish is “1" - Painted Gypsum Board.

1 -14 AE102 Add door tag “119" & hardware group “7" to exterior door on grid J and about
4'-0" north of grid 3 in Alternate #2.

http://www.hfsa.com
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1 -15 AE102 Add wall hatch type “H” to wall in alternate #2 between grid G+7'-0" and H
along grid 1.

1 -16 AE101/401 Delete restroom layout on C3/AE101 and A3/AE401 and add the revised
restroom drawing, see attached drawing SD-01.  (The chase walls were removed
between the two restrooms and a 6" metal framing wall was added in it’s place.)

1 -17 E0.01 On the mechanical schedule, provide a 30 Amp disconnect switch with a 20
Amp fuse for EH-1.

1 -18 EP-101 In Office 109 add four Voice/Data outlets (four voice and four data outlets). 
Refer to reference note #1.  Coordinate with the architect for exact locations. 
See attached drawing SD-03.

1 -19 EP-101 In Office 109 add two duplex outlets.  Tie the outlets to circuit EP-4-12. 
Coordinate with the architect for exact locations.  See attached drawing SD-03.

1 -20 EP-101 In Office 104 add two Voice/Data outlets (two voice and two data outlets). 
Refer to reference note #1.  Coordinate with the architect for exact locations. 
See attached drawing SD-02.

1 -21 EP-101 In break room 108 add one Voice/Data outlet (One Voice and one Data outlet.)
Refer to reference note #1.  Coordinate with the architect for exact location. 
See attached drawing SD-04.

Prior Approvals:
1 None

Attachments:
SD-01 Revised restroom drawing.
SD-02 New Voice/Data location for Office 104.
SD-03 New Voice/Data and Duplex Outlets locations for Office 109.
SD-04 New Voice/Data location in Break room 108.

http://www.hfsa.com









